
TITLE: City Clerk's Office -
CONTRACT NO.:      02-Apr-08
ENGINEER'S ESTIMATE: BY: Patrick Arciniega CHECKED: PA
PROJECT MANAGER:     

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT
1 Mobilization 1 LS 2,500.00 2,500.00 7,250.00 7,250.00 3,000.00
2 Clearing Grubbing and Misc. Work 1 LS 2,000.00 2,000.00 1,500.00 1,500.00 2,500.00
3 Construct PCC Curb 65 LF 50.00 3,250.00 28.00 1,820.00 30.00
4 Remove and Dispose of Existing Play. Eqmt. 1 LS 5,000.00 5,000.00 3,000.00 3,000.00 4,900.00
5 Playground Equipment Installation 1 LS 25,000.00 25,000.00 17,000.00 17,000.00 18,600.00
6 Playground Shade Canopy Installation 1 LS 5,000.00 5,000.00 1,800.00 1,800.00 3,700.00
7 Install Poured-In-Place Surfacing 2,600 SF 15.00 39,000.00 14.29 37,154.00 16.00

8
Remove 18" Depth of Existing Sand and Replace 
with Clean Sand 1 LS 2000.00 2,000.00 8,000.00 8,000.00 7,100.00

9 Relocate Existing Bench 1 EA 250.00 250.00 200.00 200.00 300.00
10 As-Builts 1 LS 1,000.00 1,000.00 250.00 250.00 100.00

EE 85,000.00 LOW 77,974.00 2ND

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT
1 Mobilization 1 LS 2,500.00 2,500.00 3,600.00 3,600.00 3,754.00
2 Clearing Grubbing and Misc. Work 1 LS 2,000.00 2,000.00 2,030.00 2,030.00 1,000.00
3 Construct PCC Curb 65 LF 50.00 3,250.00 22.00 1,430.00 30.00
4 Remove and Dispose of Existing Play. Eqmt. 1 LS 5,000.00 5,000.00 4,000.00 4,000.00 6,500.00
5 Playground Equipment Installation 1 LS 25,000.00 25,000.00 13,500.00 13,500.00 18,800.00
6 Playground Shade Canopy Installation 1 LS 5,000.00 5,000.00 6,800.00 6,800.00 4,000.00
7 Install Poured-In-Place Surfacing 2,600 SF 15.00 39,000.00 15.13 39,338.00 17.00

8
Remove 18" Depth of Existing Sand and Replace 
with Clean Sand 1 LS 2000.00 2,000.00 18,900.00 18,900.00 17,100.00

9 Relocate Existing Bench 1 EA 250.00 250.00 150.00 150.00 300.00
10 As-Builts 1 LS 1,000.00 1,000.00 275.00 275.00

EE 85,000.00 4TH 90,023.00 5TH

HONDO COMP

Patrick Arciniega

C-4005

ENGINEER'S ESTIMATE R.E. SCHULTZ

BID LOCATION:
DATE:

Playground Equipment Replacement - W. Nwprt & Nwprt Island Parks

$85,000.00

ENGINEER'S ESTIMATE
FLEMING ENVIRONMENTAL 

INC. PARK SPEC

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT
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TITLE: City Clerk's Office -
CONTRACT NO.:      02-Apr-08
ENGINEER'S ESTIMATE: BY: Patrick Arciniega CHECKED: PA
PROJECT MANAGER:     Patrick Arciniega

C-4005
BID LOCATION:

DATE:
Playground Equipment Replacement - W. Nwprt & Nwprt Island Parks

$85,000.00

CITY OF NEWPORT BEACH
PUBLIC WORKS DEPARTMENT

ITEM DESCRIPTION QUANTITY UNIT AMOUNT UNIT AMOUNT UNIT
1 Mobilization 1 LS 2,500.00 2,500.00 8,500.00 8,500.00
2 Clearing Grubbing and Misc. Work 1 LS 2,000.00 2,000.00 6,000.00 6,000.00
3 Construct PCC Curb 65 LF 50.00 3,250.00 30.00 1,950.00
4 Remove and Dispose of Existing Play. Eqmt. 1 LS 5,000.00 5,000.00 4,000.00 4,000.00
5 Playground Equipment Installation 1 LS 25,000.00 25,000.00 22,500.00 22,500.00
6 Playground Shade Canopy Installation 1 LS 5,000.00 5,000.00 5,000.00 5,000.00
7 Install Poured-In-Place Surfacing 2,600 SF 15.00 39,000.00 22.31 58,000.00

8
Remove 18" Depth of Existing Sand and Replace 
with Clean Sand 1 LS 2000.00 2,000.00 15,550.00 15,550.00

9 Relocate Existing Bench 1 EA 250.00 250.00 500.00 500.00
10 As-Builts 1 LS 1,000.00 1,000.00 1,000.00 1,000.00

EE 85,000.00 7TH 123,000.00

ENGINEER'S ESTIMATE ALLIED e CORP.
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